STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16
NUMBER OF BI DDERS 6
PROGRAM ELEMENTS
Bl D RANK

11/30/ 00
07-186304

07-LA-110-0.7/8.6

FUND TOTAL  HA22 1, 915, 000
ENG NEERS EST 1,522, 167. 50
RAS

BID TOTAL  BI DDER I D

1,522, 122. 00 2

1, 614, 932. 50 6

1, 664, 671. 00 1

1, 753, 262. 40 3

1,772,720.00 4

Bl D

SUMMARY

IN LOS ANGELES COUNTY IN LCS
ANCELES AND CARSON FROM GAFFEY
STREET TO 0.3 KM SQUTH OF ROUTE 405
AND 110 SEPARATI ON

REHABI LI TATE PAVEMENT

DI SADVANTAGED BUSI NESS ENTERPRI SE -

9. 0%

TOTAL NUMBER OF WORKI NG DAYS

AMOUNT UNDER 45.50

DEPARTMENT

OF TRANSPORTATI ON

Bl D245

PAGE 1

12/ 15/ 00
CONTRACT CODE 'E
26 CONTRACT | TEMS

FEDERAL AID ACI N-110-1(754)0.7
ACI N-110- 1( 754) E

110

PERCENT UNDER EST 0. 00

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PAVE TECH | NC

4516 SALI SBURY DRI VE
CARLSBAD CA 92008

M AHMADI CONSTRUCTI ON AND
ENG NEERI NG | NC

133 N PI XLEY STREET
ORANGE CA 92868

PETERSON CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON | NC
1792 KAl SER AVENUE

IRVINE CA 92614-5706

ALL AVERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229
EXCEL PAVI NG COVPANY

2230 LEMON AVENUE
LONG B EACH CA 90806

FAX

FAX

FAX

FAX

FAX

760 729-7592
00720394
760 729-6158

714 538-5156
00743775
714 538-5157

949 252-0441
00615876
949 252-0266

909 736-7600
00267073
909 736- 7646

562 599-5841
00688659
562 591-7485



07-186304

07-LA-110-0

11/30/ 00

6

1,935, 694. 00

5

A F R CONSTRUCTI ON | NC

11 N FI FTH AVENUE
ARCADI A CA 91006

Bl D245
PAGE 2
12/ 15/ 00
626 358-2505
00369630
FAX 626 358-5614



Bl D245

07-186304
07-LA-110-0 PAGE 3
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG | TEM 5 (PARTI AL)
Rl VERSI DE CA
PENHALL COVPANY I TEMS 6 AND 10 THRU 16 ( PARTIAL)
I RVINE CA
SUDHAKAR | TEMS 18 THRU 24 ( PARTI AL)
RI ALTO CA
TRAFFI C LOOPS CRACK FI LLI NG I NC | TEMS 25 AND 26 ( PARTIAL)

ANAHEI M CA



07-186304
07-LA-110-0
11/30/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 4
12/ 15/ 00

06

CALMEX ENG NEERI NG
Rl VERSI DE CA

GLOBAL ROAD SEALI NG
VESTM NSTER CA

L A SI GNAL

I NDUSTRY CA

PARRI S TRAFFI C CONTROL
MJURRI ETA CA
PAVEMENT RECYCLI NG
RI VERSI DE CA
PENHALL COVPANY

I RVI NE CA

SO CAL STRI PI NG
HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS

ITEMS 8 AND 9 ( PARTI AL)

I TEMS 7 AND 11 (PARTIAL)

| TEMS 25 AND 26 (PARTIAL)

I TEM 1 ( PARTI AL)

I TEM 5 ( PARTI AL)

I TEMS 10, 12, 13, 15 AND 16 (PARTIAL)
I TEMS 3 AND 18 THRU 24 (PARTIAL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CALMEX ENG NEERI NG
Rl VERSI DE CA

G L M CONTRACTORS
REDLANDS CA

L A SI GNAL

I NDUSTRY CA

CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE

REBAR

ELECTRI CAL



07-186304 Bl D245

07-LA-110-0 PAGE 5
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
01 PENHALL COVPANY GRIND AND JO NT SEAL

I RVINE CA

SOCAL STRI PI NG STRI PI NG

HUNTI NGTON BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALERT BARRI CADE | NC TRAFFI C CONTROL ( PORTI ON)

SAN JACI NTO CA

BEADOR CONSTRUCTI ON COVPANY | NC I TEMS 6, 10, 13 AND 14 (PORTION)

CORONA DEL MAR CA

K R C SAFETY I NC CONSTRUCTI ON AREA S| GNS

VI SALI A CA

L A SIGNAL I NC | TEMS 25 AND 26

I NDUSTRY CA

ORANCE COUNTY STRI PI NG SERVI CE | NC I TEM5 3 AND 18 THRU 24

ORANCE CA

PENHALL COVPANY I TEM5 12, 15 AND 16

I RVINE CA

RCSI I TEMS 7 AND 11

SANTA ANA CA



07-186304
07-LA-110-0
11/30/ 00

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245
PAGE 6
12/ 15/ 00
SUBCONTRACTORS
DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED

04

BEADOR CONSTRUCTI ON

CORONA DEL MAR CA

GLOBAL ROAD SEAL

ANAHEI M CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

PENHALL COVPANY

I RVINE CA

SM TH AND SONS

FALLBROOK CA

SO CAL STRI PI NG

HUNTI NGTON BEACH CA

TRAFFI C LOOPS CRACK FI LLI NG
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

CONCRETE

CRACK SEAL

ASPHALT CONCRETE COLD M LLI NG
JO NT SEAL AND CONCRETE GRI NDI NG
CONSTRUCTI ON AREA S| GNS

STRI PI NG

LOOPS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONSTRUCTI ON TESTI NG

GL M
REDLANDS CA
L A SI GNAL

I NDUSTRY CA

CONTI NUED ON NEXT PAGE

TESTI NG

REBAR

ELECTRI CAL



07-186304 Bl D245

07-LA-110-0 PAGE 7
11/30/ 00 12/ 15/ 00
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON COF PORTI ON OF WORK SUBCONTRACTED
05 PAVEMENT RECYCLI NG COLD PLANE

Rl VERSI DE CA
PENHALL COVPANY CONCRETE REMOVAL, GRI NDI NG AND JO NT SEAL
I RVINE CA
RCSI JO NT SEAL AND RANDOM CRACKS
SANTA ANA CA
SO CAL STRI PI NG
HUNTI NGTON BEACH CA
STATEW DE SAFETY AND SI GNS SI GNS

Pl SMO BEACH CA



07-186304 Bl D245

07- LA-110-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
11/ 30/ 00 12/ 15/ 00
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 8, 995. 00* 8, 995. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 240, 329. 50* 240, 329. 50
3 020072 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 1, 260 5.70 7,182.00
STRI PE
4 150771 REMOVE ASPHALT CONCRETE DI KE M 20 200. 00 4,000. 00
5 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT Vi 40, 500 1.10 44, 550. 00
6 260210 AGGREGATE BASE ( APPROACH SLAB) VB 31 500. 00 15, 500. 00
7 374206 SEAL RANDOM CRACKS LNKM 11 1, 000. 00 11, 000. 00
8 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 52 328. 00 17, 056. 00
9 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE ) TONN 4,620 80. 00 369, 600. 00
10 020073 REPLACE CONCRETE PAVEMENT TYPE- B VB 140 1, 038. 00 145, 320. 00
(FAST SETTI NG HYDRAULI C CONCRETE)
11 414091 SEAL LONG TUDI NAL JO NT M 13, 100 3.57 46, 767. 00
12 420201 GRI ND EXI STI NG CONCRETE PAVENENT V2 47, 600 5.45 259, 420. 00
13 510087 STRUCTURAL CONCRETE, APPROACH SLAB VB 310 698. 00 216, 380. 00
(TYPE R)
14 510800 PAVI NG NOTCH EXTENSI ON VB 3 4, 100. 00 12, 300. 00
15 519117 JONT SEAL (MR 30 MV) M 80 80. 00 6, 400. 00
16 519120 JONT SEAL (MR 15 MV) M 44 80. 00 3, 520. 00
17 731502 M NOR CONCRETE (M SCELLANEOUS VB 3 1, 000. 00 3, 000. 00
CONSTRUCTI ON)
18 (S) 840519 THERMOPLASTI C CROSSWALK AND MR 580 30. 00 17, 400. 00
PAVEMENT MARKI NG
19 (S) 840561 100 MM THERVOPLASTI C TRAFFI C STRI PE M 12, 800 .75 9, 600. 00
20 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 960 2.50 4, 900. 00
21 (S) 840567 100 MM THERVOPLASTI C TRAFFI C STRI PE M 120 2.00 240. 00
(BROKEN 1.83 M- 0.31 M
22 (S) 840571 100 MM THERVOPLASTI C TRAFFI C STRI PE M 2,910 1.25 3, 637. 50
(BROKEN 5.18 M- 2.14 M
23 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 300 2.50 750. 00
24 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 910 5. 00 4, 550. 00
25 (S) 860810 | NDUCTI VE LOOP DETECTOR LS LUMP SUM 49, 725. 00* 49, 725. 00
26 (S) 020074 AUTOMATI C VEHI CLE CLASSI FI CATI ON STATI ON LS LUMP SUM 20, 000. 00* 20, 000. 00

TOTAL 1,522,122.00



| TEM

OCO~NOOTOR~WNE

07-186304

07- LA-110-0 SUMMARY
11/ 30/ 00
_______________________________ |
SECOND | TH
BI D AMOUNT | BI D
_______________________________ |
30, 000. 00* 30000. 00| 20, 000
206, 850. 00* 206850. 00| 250, 000
3.00 3780. 00| 3
30. 00 600. 00| 10
2.15 87075. 00| 1
50. 00 1550. 00| 300
1, 500. 00 16500. 00| 3, 000
250. 00 13000. 00| 620
85. 00 392700. 00| 87
1, 130. 00 158200. 00| 900
2.50 32750. 00| 3
6. 45 307020. 00| 6
685. 00 212350. 00| 700
2, 500. 00 7500. 00| 3, 000
150. 00 12000. 00| 125
110. 00 4840. 00| 102
700. 00 2100. 00| 600
30. 00 17400. 00| 30
1. 00 12800. 00
2.50 4900. 00| 2
1. 00 120. 00| 1
1. 00 2910. 00
1.25 375. 00| 1
3.75 3412. 50| 3
59, 700. 00* 59700. 00| 105, 000.
24, 500. 00* 24500. 00| 22, 000.
1, 614, 932. 50

OF REMA
RD
AMOUNT
. 00* 20000.
. 00* 250000.
.00 3780.
.00 200.
.35 54675.
.00 9300.
.00 33000.
.00 32240.
.00 401940.
.00 126000.
.00 39300.
.00 285600.
.00 217000.
.00 9000.
.00 10000.
.00 4488.
.00 1800.
.00 17400.
.83 10624.
.55 4998.
.00 120.
.80 2328.
.40 420.
.80 3458.
00~* 105000.
00~ 22000.
1,664, 671. 00

I NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT

_______________________________ |
00| 14, 700. 00* 14700
00| 200, 000. 00* 200000
00| 2.34 2948
00| 110. 00 2200
00| 3.20 129600
00| 213.00 6603
00| 2, 900. 00 31900
00| 378.00 19656
00| 79. 00 364980
00| 1, 390. 00 194600
00| 2.84 37204.
00| 5. 80 276080.
00| 1, 000. 00 310000.
00| 8, 100. 00 24300
00| 122.00 9760
00| 96. 00 4224,
00| 760. 00 2280
00| 33. 00 19140
00| 1.28 16384.
00| 2.34 4586
00| 1.22 146
00| 1.22 3550
00| 1. 60 480
00| 4.00 3640
00| 53, 000. 00* 53000
00| 21, 300. 00* 21300
1, 753, 262. 40

Bl D245
PAGE 9
12/ 15/ 00
FI FTH
BI D AMOUNT
10, 000. 00* 10000.
600, 000. 00* 600000.
3.00 3780.
70. 00 1400.
1.50 60750.
200. 00 6200.
3, 000. 00 33000.
300. 00 15600.
50. 00 231000.
1, 300. 00 182000.
3.00 39300.
5.50 261800.
550. 00 170500.
7, 600. 00 22800.
130. 00 10400.
100. 00 4400.
1, 000. 00 3000.
29.00 16820.
1.00 12800.
2.50 4900.
1.00 120.
1.00 2910.
2.00 600.
4.00 3640.
55, 000. 00* 55000.
20, 000. 00* 20000.
1,772,720.00



07-186304 Bl D245

07- LA-110-0 SUMMARY OF REMAI NI NG BIDDERS PAGE 10
11/ 30/ 00 12/ 15/ 00
| _______________________________
| TEM SI XTH
| BI D AMOUNT
| _______________________________
1| 22, 500. 00* 22500. 00
2 | 384, 600. 00* 384600. 00
3| 5. 00 6300. 00
4 | 48. 00 960. 00
5 | 1.35 54675. 00
6 | 144.00 4464. 00
7 | 7,200. 00 79200. 00
8 | 412. 00 21424.00
9 | 79. 50 367290. 00
10 | 1, 900. 00 266000. 00
11 | 6.11 80041. 00
12 | 5. 60 266560. 00
13 | 711.00 220410. 00
14 | 5, 500. 00 16500. 00
15 | 145. 00 11600. 00
16 | 110. 00 4840. 00
17 | 3, 000. 00 9000. 00
18 | 30. 00 17400. 00
19 | 1. 00 12800. 00
20 | 2.75 5390. 00
21 | 2.00 240. 00
22 | 1. 00 2910. 00
23 | 2.00 600. 00
24 | 4.00 3640. 00
25 | 51, 600. 00* 51600. 00
26 | 24, 750. 00* 24750. 00

TOT 1, 935, 694. 00



